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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: S-0010(43)55
Project Name: SR-10; HORSESHOE DUGWAY TO CARBON CO LINE
Desc of Construction: LENGTHEN PASSING LANES AND PAVEMENT REHABILITATION
Estimate Completion date on or before 11/15/2009
County: EMERY (15)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 400,000.00 300,000.00300,000.00400,000.00 450,000.00Lump 450,000.001
1Public Information Services013150010 5,000.00 4,800.004,800.005,000.00 3,000.00Lump 3,000.002
1Traffic Control015540005 200,000.00 210,000.00210,000.00200,000.00 95,000.00Lump 95,000.003

690Check Dam (12" Fiber Roll)01571002P 4,457.40 2,208.003.206.46 2,760.00ft 4.004
89Temporary Environmental Fence015710150 311.50 979.0011.003.50 356.00ft 4.005
1Environmental Control Supervisor015710155 40,000.00 15,000.0015,000.0040,000.00 15,000.00Lump 15,000.006

2243Dust Control and Watering015720020 26,916.00 33,645.0015.0012.00 31,402.001000 gal 14.007
1Survey017210010 50,000.00 60,000.0060,000.0050,000.00 35,000.00Lump 35,000.008

9529Granular Borrow (Plan Quantity)020560015 171,522.00 190,580.0020.0018.00 219,167.00cu yd 23.009
821Geotextiles - Drainage020750030 1,280.76 2,463.003.001.56 4,105.00sq yd 5.0010

1Remove Cattle Guard022210045 2,500.00 2,500.002,500.002,500.00 800.00Each 800.0011
2Remove Concrete Headwall022210055 12,100.00 10,000.005,000.006,050.00 3,000.00Each 1,500.0012

3625Remove Guardrail022210075 9,642.50 5,981.251.652.66 6,706.25ft 1.8513
31025Remove Fence022210080 46,537.50 25,440.500.821.50 26,371.25ft 0.8514

17Remove Pipe Culvert022210095 355.98 170.0010.0020.94 255.00ft 15.0015
6Remove Culvert End Section02221010P 1,547.82 300.0050.00257.97 1,350.00Each 225.0016

48200Roadway Excavation (Plan Quantity)023160020 385,600.00 457,900.009.508.00 289,200.00cu yd 6.0017
1041Surface Ditch023180020 7,339.05 2,082.002.007.05 3,123.00ft 3.0018
504Loose Riprap023730010 9,737.28 25,200.0050.0019.32 20,160.00cu yd 40.0019

14161Erosion Control Blanket023760010 24,781.75 21,241.501.501.75 21,241.50sq yd 1.5020
824 Inch Culvert, Metal Pipe, Class C, 026101188 428.80 480.0060.0053.60 376.00ft 47.0021

Corrugated

1530 Inch Culvert, Metal Pipe, Class C, 026101189 840.00 1,200.0080.0056.00 825.00ft 55.0022
Corrugated

3236 Inch Culvert, Metal Pipe, Class C, 026101190 2,307.52 2,880.0090.0072.11 2,080.00ft 65.0023
Corrugated

13742 Inch Culvert, Metal Pipe, Class C, 026101191 13,700.00 13,015.0095.00100.00 13,700.00ft 100.0024
Corrugated

8848 Inch Culvert, Metal Pipe, Class C, 026101192 13,200.00 9,240.00105.00150.00 11,000.00ft 125.0025
Corrugated

4081 x 59 Corrugated Steel Pipe - Arch 3 x 1 026101574 12,000.00 14,000.00350.00300.00 8,000.00ft 200.0026
inch Corrugations

2Culvert End Section 81 X 59 Inch02613001D 5,000.00 6,000.003,000.002,500.00 5,200.00Each 2,600.0027
2Culvert End Section 24 inch026130040 973.32 700.00350.00486.66 1,800.00Each 900.0028
1Culvert End Section 30 inch026130050 536.28 500.00500.00536.28 1,200.00Each 1,200.0029
2Culvert End Section 36 inch026130060 1,520.00 1,200.00600.00760.00 3,000.00Each 1,500.0030
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3Culvert End Section 42 inch026130070 2,400.00 3,000.001,000.00800.00 5,250.00Each 1,750.0031
3Culvert End Section 48 inch026130080 4,200.00 4,500.001,500.001,400.00 5,550.00Each 1,850.0032

5936Untreated Base Course (Plan Quantity)027210020 148,400.00 136,528.0023.0025.00 178,080.00cu yd 30.0033
27379HMA - 1/2 inch027410050 2,327,215.00 2,299,836.0084.0085.00 2,710,521.00Ton 99.0034
11469SMA - 1/2 inch02744000* 1,204,245.00 1,204,245.00105.00105.00 1,479,501.00Ton 129.0035
54800Longitudinal Rumble Strip027610020 13,700.00 17,536.000.320.25 12,056.00ft 0.2236

38Pavement Message Paint027650020 1,710.00 1,064.0028.0045.00 1,140.00Each 30.0037
600Remove Pavement Markings027650030 396.00 1,500.002.500.66 1,440.00ft 2.4038

1306Pavement Marking Paint027650050 28,079.00 30,821.6023.6021.50 32,127.60gal 24.6039
33166Right-of-Way Fence, Type G  (Wood Post)028220055 331,660.00 356,534.5010.7510.00 354,876.20ft 10.7040

5Precast Concrete Cattle Guard028250010 150,000.00 90,000.0018,000.0030,000.00 125,000.00Each 25,000.0041
16Wildlife Escape Ramp028270010 72,000.00 44,000.002,750.004,500.00 59,200.00Each 3,700.0042

2386W-Beam Guardrail 84 inch Steel Post028410097 47,720.00 41,158.5017.2520.00 35,790.00ft 15.0043
76Delineator Type I028420010 2,277.72 2,584.0034.0029.97 3,762.00Each 49.5044
58Delineator - Culvert Marker028420030 2,088.00 2,146.0037.0036.00 2,871.00Each 49.5045
12Delineator - Maintenance Marker028420040 517.68 444.0037.0043.14 594.00Each 49.5046
8Crash Cushion Type G028430035 19,200.00 20,800.002,600.002,400.00 22,000.00Each 2,750.0047

66498Profile Rotomilling029630010 109,721.70 93,097.201.401.65 49,873.50sq yd 0.7548
42317Full Depth Reclamation (FDR)02985000* 380,853.00 994,449.5023.509.00 1,290,668.50sq yd 30.5049

108Reinforcing Steel - Coated032110015 158.76 216.002.001.47 216.00lb 2.0050
4Concrete- Small Structure033100020 3,186.92 4,800.001,200.00796.73 1,600.00cu yd 400.0051

42Flowable Fill035750010 7,350.00 6,300.00150.00175.00 10,500.00cu yd 250.0052
                                                                                          Subtotal 6,307,214.24 6,775,265.55 7,657,794.80

20 - STRUCTURES STRUCTURE E-2609

36Granular Backfill Borrow (Plan Quantity)020560025 2,340.00 1,800.0050.0065.00 1,800.00cu yd 50.0053
2Remove Concrete Headwall02221005* 16,000.00 6,000.003,000.008,000.00 4,000.00Each 2,000.0054

79Structural Concrete03310001P 31,600.00 39,500.00500.00400.00 51,350.00cu yd 650.0055
1Structural Steel  (Est. Qty 19,200lb.)(Est. 05120001D 32,000.00 24,000.0024,000.0032,000.00 30,000.00Lump 30,000.0056

Lump Qty: 19200 lb)

                                                                                          Subtotal 81,940.00 71,300.00 87,150.00

20 - STRUCTURES STRUCTURE E-2610

52Granular Backfill Borrow (Plan Quantity)020560025 3,380.00 2,600.0050.0065.00 2,600.00cu yd 50.0057
2Remove Concrete Headwall02221005* 16,000.00 6,000.003,000.008,000.00 4,000.00Each 2,000.0058

129Structural Concrete03310001P 51,600.00 58,050.00450.00400.00 83,850.00cu yd 650.0059
1Structural Steel  (Est. Qty 27,100 lb.)(Est. 05120001D 45,000.00 34,000.0034,000.0045,000.00 42,000.00Lump 42,000.0060

Lump Qty: 27100 lb)

                                                                                          Subtotal 115,980.00 100,650.00 132,450.00
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30 - LANDSCAPING

28Wood Fiber Mulch (Plan Quantity)02911001P 33,510.12 25,480.00910.001,196.79 25,396.00Acre 907.0061
134794Strip, Stockpile, and Spread Topsoil (Plan 029120050 101,095.50 80,876.400.600.75 80,876.40sq yd 0.6062

Quantity)

24Drill Seed (Plan Quantity)02922001P 15,092.88 7,200.00300.00628.87 6,960.00Acre 290.0063
4Broadcast Seed (Plan Quantity)02922003P 3,808.12 2,400.00600.00952.03 2,244.00Acre 561.0064

                                                                                          Subtotal 153,506.62 115,956.40 115,476.40

40 - SIGNING

188Sign, Type A-1028910020 6,760.48 4,324.0023.0035.96 9,400.00sq ft 50.0065
6Sign Type A-1,  21 inch  X  15 inch028910030 534.90 564.0094.0089.15 900.00Each 150.0066
6Sign Type A-1,  24 inch  X  12 inch028910040 612.06 540.0090.00102.01 900.00Each 150.0067
4Sign Type A-1, 24 inch x 24 inch028910042 589.80 484.00121.00147.45 600.00Each 150.0068
8Sign Type A-1,  24 inch  X  30 inch028910050 4,018.48 1,600.00200.00502.31 1,200.00Each 150.0069
8Sign Type A-1,  36 inch  X  36 inch028910065 3,933.44 9,016.001,127.00491.68 7,200.00Each 900.0070

86Sign Type A-2028910075 9,623.40 3,096.0036.00111.90 4,300.00sq ft 50.0071
3Sign Type A-2,  36 inch  X  36 inch028910120 1,953.09 780.00260.00651.03 1,200.00Each 400.0072

47Remove Sign Less Than 20 Square Feet028910270 6,021.17 3,384.0072.00128.11 2,350.00Each 50.0073
3Remove Sign Greater Than or Equal to 20 028910275 1,050.00 285.0095.00350.00 825.00Each 275.0074

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 1,681.72 640.00160.00420.43 800.00Each 200.0075
23Small Sign Tubular Steel Post Base (B1)028910300 2,300.00 1,909.0083.00100.00 2,300.00Each 100.0076
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,000.00 2,880.00240.00250.00 4,200.00Each 350.0077

(B3)

11Slipbase Sign Base With Top Casting SLB-2 028910320 2,750.00 2,640.00240.00250.00 3,850.00Each 350.0078
(B3)

4Sign Post P1028910355 400.00 400.00100.00100.00 600.00Each 150.0079
19Sign Post P2028910360 1,900.00 1,520.0080.00100.00 2,850.00Each 150.0080
7Sign Post P3028910365 1,050.00 840.00120.00150.00 1,750.00Each 250.0081

14Sign Post P4028910370 9,828.00 2,520.00180.00702.00 3,500.00Each 250.0082
2Sign Post P5028910375 500.00 600.00300.00250.00 1,000.00Each 500.0083
3Traffic Signal and Highway Lighting Unique 02894000* 7,500.00 3,000.001,000.002,500.00 3,600.00Each 1,200.0084

Special Provision (Flashing Beacon)

                                                                                          Subtotal 66,006.54 41,022.00 53,325.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Insurance

1Project Insurance - OCIP00221000* 1.001.00 1.00Lump 1.0085
                                                                                          Subtotal 1.00 0.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Insurance
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1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00Lump86
                                                                                          Subtotal 1.00 1.00 0.00

A(Contract Amount): 6,724,647.40 7,104,193.95 8,046,196.20

A+Innovative Contracting(Bid Amount for Award Considerations): 7,104,194.95 8,046,197.206,724,649.40

Percent of Engineer's Estimate: 119.65 %105.64 %

12 1Innovative Contracting:
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Project No: S-0010(43)55
Project Name: SR-10; HORSESHOE DUGWAY TO CARBON CO LINE
Desc of Construction: LENGTHEN PASSING LANES AND PAVEMENT REHABILITATION
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Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 400,000.00 606,100.00606,100.00400,000.00Lump1
1Public Information Services013150010 5,000.00 3,712.003,712.005,000.00Lump2
1Traffic Control015540005 200,000.00 98,600.0098,600.00200,000.00Lump3

690Check Dam (12" Fiber Roll)01571002P 4,457.40 1,918.202.786.46ft4
89Temporary Environmental Fence015710150 311.50 180.672.033.50ft5
1Environmental Control Supervisor015710155 40,000.00 11,600.0011,600.0040,000.00Lump6

2243Dust Control and Watering015720020 26,916.00 41,674.9418.5812.001000 gal7
1Survey017210010 50,000.00 28,924.6028,924.6050,000.00Lump8

9529Granular Borrow (Plan Quantity)020560015 171,522.00 166,662.2117.4918.00cu yd9
821Geotextiles - Drainage020750030 1,280.76 1,494.221.821.56sq yd10

1Remove Cattle Guard022210045 2,500.00 3,480.003,480.002,500.00Each11
2Remove Concrete Headwall022210055 12,100.00 3,429.261,714.636,050.00Each12

3625Remove Guardrail022210075 9,642.50 6,307.501.742.66ft13
31025Remove Fence022210080 46,537.50 20,786.750.671.50ft14

17Remove Pipe Culvert022210095 355.98 197.2011.6020.94ft15
6Remove Culvert End Section02221010P 1,547.82 1,392.00232.00257.97Each16

48200Roadway Excavation (Plan Quantity)023160020 385,600.00 305,106.006.338.00cu yd17
1041Surface Ditch023180020 7,339.05 2,415.122.327.05ft18
504Loose Riprap023730010 9,737.28 11,294.6422.4119.32cu yd19

14161Erosion Control Blanket023760010 24,781.75 18,834.131.331.75sq yd20
824 Inch Culvert, Metal Pipe, Class C, 026101188 428.80 445.5255.6953.60ft21

Corrugated

1530 Inch Culvert, Metal Pipe, Class C, 026101189 840.00 926.8561.7956.00ft22
Corrugated

3236 Inch Culvert, Metal Pipe, Class C, 026101190 2,307.52 2,136.9666.7872.11ft23
Corrugated

13742 Inch Culvert, Metal Pipe, Class C, 026101191 13,700.00 12,208.0789.11100.00ft24
Corrugated

8848 Inch Culvert, Metal Pipe, Class C, 026101192 13,200.00 8,378.4895.21150.00ft25
Corrugated

4081 x 59 Corrugated Steel Pipe - Arch 3 x 1 026101574 12,000.00 10,538.80263.47300.00ft26
inch Corrugations

2Culvert End Section 81 X 59 Inch02613001D 5,000.00 4,867.082,433.542,500.00Each27
2Culvert End Section 24 inch026130040 973.32 1,295.28647.64486.66Each28
1Culvert End Section 30 inch026130050 536.28 807.87807.87536.28Each29
2Culvert End Section 36 inch026130060 1,520.00 1,862.24931.12760.00Each30
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3Culvert End Section 42 inch026130070 2,400.00 3,603.121,201.04800.00Each31
3Culvert End Section 48 inch026130080 4,200.00 4,157.731,385.911,400.00Each32

5936Untreated Base Course (Plan Quantity)027210020 148,400.00 172,144.0029.0025.00cu yd33
27379HMA - 1/2 inch027410050 2,327,215.00 2,644,811.4096.6085.00Ton34
11469SMA - 1/2 inch02744000* 1,204,245.00 1,515,628.35132.15105.00Ton35
54800Longitudinal Rumble Strip027610020 13,700.00 11,508.000.210.25ft36

38Pavement Message Paint027650020 1,710.00 1,234.2432.4845.00Each37
600Remove Pavement Markings027650030 396.00 2,052.003.420.66ft38

1306Pavement Marking Paint027650050 28,079.00 28,562.2221.8721.50gal39
33166Right-of-Way Fence, Type G  (Wood Post)028220055 331,660.00 372,122.5211.2210.00ft40

5Precast Concrete Cattle Guard028250010 150,000.00 116,162.4023,232.4830,000.00Each41
16Wildlife Escape Ramp028270010 72,000.00 46,400.002,900.004,500.00Each42

2386W-Beam Guardrail 84 inch Steel Post028410097 47,720.00 43,449.0618.2120.00ft43
76Delineator Type I028420010 2,277.72 2,732.9635.9629.97Each44
58Delineator - Culvert Marker028420030 2,088.00 2,253.8838.8636.00Each45
12Delineator - Maintenance Marker028420040 517.68 466.3238.8643.14Each46
8Crash Cushion Type G028430035 19,200.00 21,808.002,726.002,400.00Each47

66498Profile Rotomilling029630010 109,721.70 51,203.460.771.65sq yd48
42317Full Depth Reclamation (FDR)02985000* 380,853.00 1,441,740.1934.079.00sq yd49

108Reinforcing Steel - Coated032110015 158.76 375.843.481.47lb50
4Concrete- Small Structure033100020 3,186.92 1,392.00348.00796.73cu yd51

42Flowable Fill035750010 7,350.00 6,534.78155.59175.00cu yd52
                                                                                          Subtotal 6,307,214.24 7,867,919.06

20 - STRUCTURES STRUCTURE E-2609

36Granular Backfill Borrow (Plan Quantity)020560025 2,340.00 1,336.3237.1265.00cu yd53
2Remove Concrete Headwall02221005* 16,000.00 2,320.001,160.008,000.00Each54

79Structural Concrete03310001P 31,600.00 27,492.00348.00400.00cu yd55
1Structural Steel  (Est. Qty 19,200lb.)(Est. 05120001D 32,000.00 24,944.6424,944.6432,000.00Lump56

Lump Qty: 19200 lb)

                                                                                          Subtotal 81,940.00 56,092.96

20 - STRUCTURES STRUCTURE E-2610

52Granular Backfill Borrow (Plan Quantity)020560025 3,380.00 1,930.2437.1265.00cu yd57
2Remove Concrete Headwall02221005* 16,000.00 4,785.002,392.508,000.00Each58

129Structural Concrete03310001P 51,600.00 44,892.00348.00400.00cu yd59
1Structural Steel  (Est. Qty 27,100 lb.)(Est. 05120001D 45,000.00 35,208.3235,208.3245,000.00Lump60

Lump Qty: 27100 lb)

                                                                                          Subtotal 115,980.00 86,815.56
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30 - LANDSCAPING

28Wood Fiber Mulch (Plan Quantity)02911001P 33,510.12 29,069.601,038.201,196.79Acre61
134794Strip, Stockpile, and Spread Topsoil (Plan 029120050 101,095.50 67,397.000.500.75sq yd62

Quantity)

24Drill Seed (Plan Quantity)02922001P 15,092.88 11,520.96480.04628.87Acre63
4Broadcast Seed (Plan Quantity)02922003P 3,808.12 2,360.24590.06952.03Acre64

                                                                                          Subtotal 153,506.62 110,347.80

40 - SIGNING

188Sign, Type A-1028910020 6,760.48 4,579.6824.3635.96sq ft65
6Sign Type A-1,  21 inch  X  15 inch028910030 534.90 591.6098.6089.15Each66
6Sign Type A-1,  24 inch  X  12 inch028910040 612.06 570.7295.12102.01Each67
4Sign Type A-1, 24 inch x 24 inch028910042 589.80 510.40127.60147.45Each68
8Sign Type A-1,  24 inch  X  30 inch028910050 4,018.48 1,067.20133.40502.31Each69
8Sign Type A-1,  36 inch  X  36 inch028910065 3,933.44 9,512.001,189.00491.68Each70

86Sign Type A-2028910075 9,623.40 3,192.3237.12111.90sq ft71
3Sign Type A-2,  36 inch  X  36 inch028910120 1,953.09 817.80272.60651.03Each72

47Remove Sign Less Than 20 Square Feet028910270 6,021.17 3,543.8075.40128.11Each73
3Remove Sign Greater Than or Equal to 20 028910275 1,050.00 295.8098.60350.00Each74

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 1,681.72 672.80168.20420.43Each75
23Small Sign Tubular Steel Post Base (B1)028910300 2,300.00 2,001.0087.00100.00Each76
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,000.00 3,034.56252.88250.00Each77

(B3)

11Slipbase Sign Base With Top Casting SLB-2 028910320 2,750.00 2,743.40249.40250.00Each78
(B3)

4Sign Post P1028910355 400.00 417.60104.40100.00Each79
19Sign Post P2028910360 1,900.00 1,586.8883.52100.00Each80
7Sign Post P3028910365 1,050.00 876.96125.28150.00Each81

14Sign Post P4028910370 9,828.00 2,647.12189.08702.00Each82
2Sign Post P5028910375 500.00 638.00319.00250.00Each83
3Traffic Signal and Highway Lighting Unique 02894000* 7,500.00 3,132.001,044.002,500.00Each84

Special Provision (Flashing Beacon)

                                                                                          Subtotal 66,006.54 42,431.64

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 Insurance

1Project Insurance - OCIP00221000* 1.001.00Lump85
                                                                                          Subtotal 1.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 Insurance
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Project No: S-0010(43)55
Project Name: SR-10; HORSESHOE DUGWAY TO CARBON CO LINE
Desc of Construction: LENGTHEN PASSING LANES AND PAVEMENT REHABILITATION
Estimate Completion date on or before 11/15/2009
County: EMERY (15)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

1Project Insurance - Contractor Supplied00221001* 1.00 1.001.001.00Lump86
                                                                                          Subtotal 1.00 1.00

A(Contract Amount): 6,724,647.40 8,163,607.02

A+Innovative Contracting(Bid Amount for Award Considerations): 8,163,608.026,724,649.40

Percent of Engineer's Estimate: 121.40 %

12Innovative Contracting:


